



50 River Rd
Redbank Qld 4301
PO Box 201
Carole Park Qld 4300
ABN: 15 102 771 817

T +61 7 3280 8400
F +61 7 3280 8444
info@hvac.com.au
www.hvac.com.au

To: BMD Constructions
Attention: Madeline Walkington
Email: madeline.walkington@bmd.com.au
Project: T467A - Deception Bay Road Interchange upgrade
Date: 5/01/2021
From: Miguel Adam

HVAC Ref No: BQ 5676 Rev 4

Thank you for the opportunity to submit our quotation for the above project.

HVAC Australia Pty Ltd is an AS/NZS ISO 9001 accredited company, and as such your project will be managed internally under this quality system. HVAC Australia Pty Ltd also has implemented an Integrated Management System(IMS) which is certified by SciQual International to AS/NZS 4801:2001. Hvac is also a member of the National Safety Council of Australia(NSCA), WHS Queensland's Manufacturing Safety Network and Achilles FPS Oil & Gas Asia Pacific.

Our price to complete the above project subject to the following inclusions, exclusions, conditions and terms of payment is as follows:

Description	Unit	Qty	Cost Each	Cost Total
Supply and delivery of Gantry Structure (C-01),08-09-2021	Ea	1	\$23,654.00	\$23,654.00
Installation of Gantry Structure (C-01)	Ea	1	\$8,105.00	\$8,105.00
Supply and delivery of Gantry Structure (C-02), 01-09-2021	Ea	1	\$39,634.00	\$39,634.00
Installation of Gantry Structure (C-02)	Ea	1	\$8,105.00	\$8,105.00
Supply and delivery of Gantry Structure (C-03), 05-08-2022	Ea	1	\$41,872.00	\$41,872.00
Installation of Gantry Structure (C-03)	Ea	1	\$8,305.00	\$8,305.00
Supply and delivery of Gantry Structure (C-04), 18-11-2021	Ea	1	\$38,700.00	\$38,700.00
Installation of Gantry Structure (C-04)	Ea	1	\$8,105.00	\$8,105.00
Supply and delivery of Gantry Structure (C-05), 19-07-2021	Ea	1	\$41,975.00	\$41,975.00
Installation of Gantry Structure (C-05)	Ea	1	\$8,105.00	\$8,105.00
Supply and delivery of Gantry Structure (OH-01), 13-05-2021	Ea	1	\$123,080.00	\$123,080.00
Installation of Gantry Structure (OH-01) Day shift	Ea	1	\$13,100.00	\$13,100.00
Installation of Gantry Structure (OH-01) Night shift	Ea	1	\$18,950.00	\$18,950.00
Gantry HD's, 1 x BP1, 4 X BP2, 2 x BP3. Supply and deliver to site as assembled cages	lot	1	\$14,200.00	\$14,200.00
Workshop Dwgs and MP's	lot	1	\$13,500.00	\$13,500.00
RPEQ Certificaton for all Lifting Lugs only	lot	1	\$5,625.00	\$5,625.00
TOTAL				\$415,015.00

REQUESTED PAYMENT SCHEDULE				
PAYMENT #	DESCRIPTION	APPROX DATE OF INVOICE	VALUE	PRICE VALIDITY DATE
PAYMENT 1	DETAILING	20/02/2021	\$13,500.00	20/02/2021
PAYMENT 2	RPEQ CERTIFICATION	20/02/2021	\$5,625.00	20/02/2021
PAYMENT 3	MILD STEEL MATERIALS INCLUDING INDUCTABEND PIPES	20/02/2021	\$203,900.00	20/02/2021
PAYMENT 5	GANTRY HD's	20/04/2021	\$14,200.00	20/02/2021
PAYMENT 6	Supply and delivery of Gantry Structure (OH-01), 13-05-2021	20/04/2021	\$40,415.00	20/06/2021
PAYMENT 7	Installation of Gantry Structure (OH-01) Night shift	20/05/2021	\$18,950.00	20/06/2021
PAYMENT 8	Supply and delivery of Gantry Structure (C-05), 19-07-2021	20/07/2021	\$14,100.00	20/12/2021
PAYMENT 9	Installation of Gantry Structure (C-05)	20/08/2021	\$8,105.00	20/12/2021
PAYMENT 10	Supply and delivery of Gantry Structure (C-02), 01-09-2021	20/08/2021	\$14,050.00	20/12/2021
PAYMENT 11	Installation of Gantry Structure (C-02)	20/09/2021	\$8,105.00	20/12/2021
PAYMENT 12	Supply and delivery of Gantry Structure (C-01),08-09-2021	20/08/2021	\$8,850.00	20/12/2021

PAYMENT 13	Installation of Gantry Structure (C-01)	20/09/2021	\$8,105.00	20/12/2021
PAYMENT 14	Supply and delivery of Gantry Structure (C-04), 18-11-2021	20/11/2021	\$13,300.00	20/12/2021
PAYMENT 15	Installation of Gantry Structure (C-04)	20/12/2021	\$8,105.00	20/12/2021
PAYMENT 16	Supply and delivery of Gantry Structure (C-03), 05-08-2022	20/07/2022	\$14,300.00	20/08/2022
PAYMENT 17	Installation of Gantry Structure (C-03)	20/08/2022	\$8,305.00	20/08/2022

Scope of works

- * Project manage works thru workshop
- * Supply of material as per Dwgs listed below
- * Fabrication and Welding as per Dwgs listed below and inclusions/exclusions below
- * Completion of project would be As Per Programme from receipt of PO and also dependant on material supplies, Hvac workload at time of order placement.

Inclusions

- * No Cambers have been allowed for in the arms for Gantries C-01, C-02, C-03, C-04, C-05.
- * 2 x Vertical columns for OH-01 have been supplied using 813 O/D X 20mm wall pipe due to no 813 O/D X 16 mm wall pipe available.
- * 15.75m cross has been supplied As a welded pipe due to no stock of the 813O/D X 16 WALL PIPE. 5 JOINS. Backing strips have been used in the welding of this pipe. This pipe will be fabricated with a 6mm camber.
- * All bends are done by Inductabend and currently they advise they are 1 to 2 months lead time
- * Galvanised structural connection bolts to AS1252.
- * All welding done to AS1554.1 -2011 SP
- * Supply and fabricate all Steelwork to AS4100. MRTS78
- * Blasting of steelwork prior to Galvanizing
- * Hot Dip Galvanizing of structural steel to AS4680.
- * All installation works quoted on day shift only. Except OH1. Mob, demob for each gantry has been allowed for.
- * Unloading on site by others. Unless Hvac are awarded the install package.
- * Delivery to site.

Exclusions

- * Design/ Engineering
- * Any survey work. Any scanning.
- * Supply of and Setting of hold down bolts and levelling nuts.
- * Supply of grout and Grouting under columns.
- * Aluminium stiffener rails, Signs
- * Unloading at site
- * Traffic control, road closures etc.
- * Working outside of normal hours - Monday to Friday. 6.00am to 4.00pm
- * Stainless steel and aluminium items. And fasteners
- * Radiusing of steel edges to 2mm, if required. We have however allowed to deburr sharp edges as per our standard fabrication practice.

CONDITIONS OF OFFER

Our quotation is offered subject to HVAC Australia " Terms and Conditions", consequently liquidated damages, retention monies, security deposits, Director's guarantee's etc will not be accepted. If reqd these are to be negotiated. A copy is available on request.

Responsibility can not be accepted for errors, omissions or misinterpretations from plans, drawings, or specifications.

The buyer should ensure that the quantities and descriptions meet actual requirements prior to order placement. If the above schedule or works has to be broken up in anyway. Hvac reserve the right to review there pricing.

Any acceptance by yourselves which ammends our quotation whilst being a counter offer, will not affect the terms and conditions of our quotation.

Due to the volatility of steel prices this offer is valid to the: SEE SCHEDULE ABOVE.

Our tendered price is subject to rise and fall in material and labour rates.

Our tendered price and delivery is subject to material availaibility

All prices quoted are GST exclusive

Payment terms shall be as follows: Payment schedule to be discussed to to length of contract. 45 dys from date of invoice

Interest on late payments shall be chargeable based on the Bank's overdraft rate.

Our quotation is based on an Australian standard contract and we reserve the right to review any other form of contract that may apply to this project.

Our lead time varies according to our workload, Material Availability and date order is placed and we suggest you confirm the current lead time when order is being placed.

No work shall commence on this project until a suitable written order is received.

Commencement of project works by HVAC prior to execution of a written sub-contract shall not be construed as unconditional acceptance of the sub-contract terms and conditions.

All plant and equipment being provided for this contract shall remain the property of Hvac Australia, until such time as payment is received in full. Should payment not be received in full, then we reserve the right to reclaim all plant and equipment without prejudice or penalty.

Tendered price allows for a maximum of 2 hours unloading time on site. Any hours in excess of this will be charged as a variation of \$125.00 per hour

Hvac Australia Pty Ltd holds Workcover Policy No. WAB080897960 current until and renewable 30-09-2021.

Hvac Australia Pty Ltd holds Public & Products Liability Policy No A201900012 underwritten by Gallagher, current until and renewable on 30 September 2021.

We thank you for the opportunity to tender on this project, and we advise that we have the capacity and experience to perform this work in a timely and professional manner. We trust that our offer is considered favourably, and look forward to working with you on this project

For and On Behalf of
HVAC Australia Pty Ltd



Miguel Adam
Estimating Manager
PH: 07 32808423 - M: 0406050376
miguel.adam@hvac.com.au