

03.07.24 | Version 1

## Plumbing Scope of Works – Currimundi Hotel Accommodation Request for preliminary quotation.

### **Indicative program (Subject to change):**

#### **Stage 1 – Accommodation East Block & Half of the South Block**

Units – 1, 2, 3, 4, 5, 6, 25, 26 (ground floor) 11, 11A, 12, 14, 15, 16, 17, 18, 19, 20 (upper floor)

29 July, 2024 to 6 September, 2024 T.B.C

- All necessary plumbing to be terminated by the 29<sup>th</sup> July.
- Plumbing fit-off, date TBC
- Works to only happen during normal operating hours.
- These plumbing works need to happen without affecting water supply to the remaining accommodation units that will still be operating.

#### **Stage 2 – Accommodation Remaining South Block and West Block**

Units – 7, 8, 9, 10 (ground floor) 21, 22, 23, 24 (upper floor)

7 September, 2024 to 6 October, 2024 T.B.C

- All necessary plumbing to be terminated by the 7<sup>th</sup> September
- Plumbing fit-off, date TBC
- Works to only happen during normal operating hours.
- These plumbing works need to happen without affecting water supply to the remaining accommodation units that will still be operating.

### **Accommodation Rooms:**

- 25 standard rooms and 1 family room.
- To disconnect and reconnect connection to vanity
- Install new mixer, basin and pop up wastes for all accommodation rooms

### **Additional items per individual rooms. (Subject to on site management discussion):**

- New shower head. Please confirm that the chosen fixture will work
  - Units 1, 2, 3, 5, 6, 7, 8, 9, 10, 11, 11A, 12, 14, 15, 16, 17, 19, 20, 21, 22, 23, 24, 25
  - Investigation on site prior to works commencement
- New shower mixer. Please confirm that the chosen fixture will work
  - Units 5, 7, 8, 9, 10, 11, 11A, 12, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25
  - Investigation on site prior to works commencement

