

ITEM 16 - INCLEMENT WEATHER ALLOWANCE (Clause 15.3)

Inclement Weather allowance	15 Days
-----------------------------	---------

ITEM 17 - DELAY COSTS (Clause 16)

Delay costs rate	\$0.00 per Day
------------------	----------------

ITEM 18 - LIQUIDATED DAMAGES (Clause 19.1)

Liquidated damages rate	\$0.00 per Day
Limit on Liquidated damages	\$0.00

ITEM 19 - PROGRESS CLAIMS (Clause 22.1)

Progress Claims are to be submitted each	☐ Week ☐ Fortnight ☒ Month
on the	15th Day of the period

ITEM 20 - PAYMENT PERIOD (Clause 22.3)

Time for payment of a progress claim or a Final Claim after the Day on which the Principal receives the claim is	
15	(if nothing stated, 10 Business Days) (maximum 15 Business Days)

ITEM 21 - INTEREST (Clause 22.6)

Interest rate	0
(if nothing stated, the rate stated in section 67P of the <i>Queensland Building and Construction Commission Act 1991</i>)	

ITEM 22 - SPECIAL CONDITIONS (Clause 32)

Are there any special conditions forming part of the Contract	☒ Yes ☐ No
(if yes, complete Part E of the Appendix)	

APPENDIX

APPENDIX

THE **APPENDIX** TO THE **SCHEDULE** MUST BE COMPLETED WHERE APPLICABLE.

APPENDIX A - ALLOWANCES FOR PRIME COST ITEMS (if applicable)

This is the read in conjunction with Clause 6 of the General Conditions

Description of each Prime Cost Item	Quantity	Allowance per unit (GST exclusive)	Total allowance for the Prime Cost Item (GST exclusive)
1. PC Sum for supply and install of new commercial vanity and top to Girls Bathroom	1	\$3,750.00	\$3,750.00
2. PC Allowance for supply of Ceramic Tiles to Main Area Bathroom. 9sqm	9	\$40.00	\$360.00
3. PC Allowance for fittings and fixtures to Licensee Office kitchenette	1	\$900.00	\$900.00
4. PC Allowance for Supply of new Ceramic tiles to bathroom. 15sqm	15	\$40.00	\$600.00
5. PC Allowance for fittings and fixtures to bathroom	1	\$900.00	\$900.00
6. PC Allowance for fittings and fixtures to Girls Staff Room	1	\$900.00	\$900.00
7. PC Allowance for supply of new Ceramic Tiles to Girls Staff Room. 5sqm	5	\$40.00	\$200.00
8. PC Allowance for supply of new Ceramic Tiles to Girls Bathroom. 14sqm	14	\$40.00	\$560.00
9. PC Allowance for supply of new Ceramic Tiles (skirting/splashback) to Girls Bathroom. 15 l/m	15	\$40.00	\$600.00
10. PC Allowance for supply of new Ceramic Tiles to Girls Shower. 15sqm	15	\$40.00	\$600.00
11. PC Allowance for supply of new Ceramic Tiles to Girls Toilet. 9 l/m	9	\$40.00	\$360.00
12. PC Allowance for supply of new Ceramic Tiles to Room 1. 23sqm	23	\$40.00	\$920.00
13. PC Allowance for supply of Spa Bath to Room 1	1	\$3,299.00	\$3,299.00
14. PC Allowance for supply of new Ceramic Tiles to Room 2. 23sqm	23	\$40.00	\$920.00
15. PC Allowance for supply of Spa Bath to Room 2	1	\$3,299.00	\$3,299.00
16. PC Allowance for supply of new Ceramic Tiles to Room 3. 23sqm	23	\$40.00	\$920.00
17. PC Allowance for supply of Spa Bath to Room 3	1	\$3,299.00	\$3,299.00
18. PC Allowance for supply of new Ceramic Tiles to Room 4. 23sqm	23	\$40.00	\$920.00
19. PC Allowance for supply of Spa Bath to Room 4	1	\$3,299.00	\$3,299.00
20. PC Allowance for supply of new Ceramic Tiles to Room 5. 23sqm	23	\$40.00	\$920.00
21. PC Allowance for supply of Spa Bath to Room 5	1	\$3,299.00	\$3,299.00
		Total	\$30,825.00