bCC QUEENSLAND BUILDING AND i
CONSTRUCTION COMMISSION Build better.

SCHEDULE FOR QBCC NEW HOME
CONSTRUCTION CONTRACT

This Contract is intended to be used for the construction of a single home or duplex.

NOTE TO OWNER: To better understand your contractual rights and obligations, BEFORE SIGNING carefully read this
Schedule and the accompanying Consumer Building Guide and the General Conditions dated July 2015.

NOTE TO CONTRACTOR: When completed, retain original and give 2 signed copies of this Schedule to the Owner.

The Owner

Owner’s name/s: Mr Cousins and Mrs Cousins

Address: 24 John Street, Deception Bay, QLD, Australia

Post Code: 4908

0455 265 782

Business Phone: Home Phone: ~ Fax:

Mobile Phone: 0421 658 953 Ermail: Cousins@hotmail.com

Owner has checked the Contractor’s licence and history via QBCC’s Online Licence Search: Yes [ INo

The Owner IS
IS NOT [] a Resident Owner. (Tick the appropriate box)

NOTE: An Owner is a Resident Owner if he/she intends to reside in the building where the Works are to be performed on,
or within 6 months of, completion of the contracted work.

Owner’s Authorised Representative (if any):

Business Phone: ~ Home Phone: ~ Fax:

Mobile Phone: ~ Email: ~

The Contractor

Contractor’'s name (must be as shown on licence): Resilient Homes Pty Ltd

Licence Number: 141526 ABN No:

Contractor confirms: My licence is current, active and appropriate for this work: Yes [ INo

Address: unit 2/38 Smith Drive, North Lakes, QLD, Australia

Postcode: 4909
Business Phone: 1300 845953 Home Phone: ~ Fax: 1300845978
Mobile Phone: 0477 985999 Email: Resilienthomes@hotmail.com
Contractor’s Authorised Representative (if any):
Business Phone: ~ Home Phone: ~ Fax: =
Mobile Phone: ~ Email: _~
Iltem Subject Notes Particulars
CONTRACT PRICE | For information about Prime Cost | (a) Fixed Price Component: $ 665,000.00 ¢jnc/ GST)
Condition 4. (PC) Items and Provisional Sums (includes deposit in Item 2)

(PS) see Condition 4 of the General
Conditions. If the Contract includes
such allowances, a PC/PS Schedule
must be completed by the
Contractor, signed by both parties | CONTRACT PRICE = $_723,000.00 (incl. GST)
and attached. @+ M+ ©
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WARNING: The

1 Contract Price is
subject to change
due to Conditions
19, 20, 21 & 24.

(b) Prime Cost Items (ifany): $ 18,000.00 (nc/ GST)

(c) Provisional Sums (ifany): $ 40,000.00 (nhc/ GST)




Iltem Subject Notes Particulars
DEPOSIT The deposit must not exceed Amount of deposit: $ 36,150.00 (incl. GST)
Condition 19 5% if the Contract Price is
$20,000 or more.
BRIEF Insert a brief description of ] o )
DESCRIPTION OF | the contracted work and oG posl landssaing, gariens, fawme. Bl wil bo a ow
THE WORKS attach and refer to plans set single skin masonry structure with hip and valley roof using
and specifications e.g. glazed clay tiles. Contrast metal fascia and gutters.
construction of new home as Colour/rendered finish on 1000m2 level block . Excavation for
per attached plans dated..../../.. | treeson block.
& specifications dated.../.../...
SITE Site Address: Lot 5. Dawn Way, Whiteside, QLD,
Condition 13

Australia, 4503

Real Property Description:

Lot No: ®

Plan Type (e.g. RP/SP/BUP): RP

Plan No: 2955

Local Authority: Moreton Bay Council

STARTING DATE
Conditions 1, 10
& 17

NOTE: The Contractor must ensure that the work under this Contract starts by the

Starting Date, being the latest of:

* the following agreed date

08 /10 /2021 Cor

* 10 business days after the issue of approved plans by the Assessing Certifier; or

* 10 business days after the Owner has satisfied its financial obligations under

Condition 5.1.

COMPLETION
PERIOD
(including
Construction Days
and allowances
for likely delays)
Conditions 22, 23
& 28

NOTE TO CONTRACTOR:
You must state here the
allowances (in days) you have
made for delay factors which
are reasonably likely to affect
the time required to carry out
the work.

NOTE TO OWNER:

The Contractor is not entitled
to claim an extension of the
Date for Practical Completion
(Schedule Item 7) for a delay
stated here (e.g. inclement
weather) unless the number
of days the Contractor is
actually delayed is greater than
the allowance stated here in
Schedule Item 6B.

A. Construction Days (exc/uding delays allowed in ‘B’)

Business days needed to construct the Works = L N
PLUS

B. Allowances for likely delays:
(D Inclement weather allowance (business days) = 15
(i) Other likely delays, if any (business days) = 0

Details of delay ~

(iii) Non-working days
(incl. w/ends, RDOs, public holidays, etc.) = 7

Total delay days allowed: (i) + (ii) + (iii) = 22
COMPLETION PERIOD:
Construction Days (Item 6A) 183

PLUS Total delay days allowed above (Item 6B) = ——

(This total represents the number of days between the
Starting Date and the Date for Practical Completion)
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Iltem Subject Notes Particulars
DATE FOR NOTE TO CONTRACTOR: Date: / /
PRACTICAL Complete only one of the
COMPLETION options in the ‘Particulars’ OR
7 Conditions 22, column (i.e. date or number of Completion Period of 183 calendar days (see
23828 days) and delete the other. Schedule Item 6) from the Starting Date or the date
on which the work under this Contract is commenced,
whichever is the earlier.
PROGRESS PAYMENTS (Choose Option A or Option B below)
OPTION A: NOTE TO CONTRACTOR: WARNING FOR CONTRACTOR: The QBCC Act
_ _ If the contracted house requires that all progress payments must be directly
NOTE: This Option | construction work does related to the progress of the work at the Site and
may be used ‘ not involve the Stages proportionate to the value of the work that relates to
where you believe | sat out in the ‘Particulars’ the claim (e.g. the total value of the progress claims
the com‘racted column in Option A, or the plus the 5% deposit cannot exceed 50% of the Contract
WO/_/( Involves payment percentages are Price until more than 50% of the work on Site has been
typical hO{JS@ not appropriate (e.g. if the performed). Breaches of this requirement attract
construction and | 1o ments in Option A would heavy penalites. In presenting each progress claim
the progress amount to payment in advance | under Option A or Option B you are warranting that
paymen.z‘ Stages of work progress on Site), you the work on Site has reached the relevant Stage
lsef ogf mn z‘f?e should use Option B below. set out below, and that the total amount claimed
Particulars (including the deposit) is proportionate to the
8A | column are progress of the contracted work at the Site.
appropriate.
PROGRESS PAYMENT STAGES (a// prices incl. GST):
Conditions 19 & 28 Base Stage (excl. 5% deposit) - 15% $ 91,777.50
Frame Stage - 20% ¢ _122,370.00
Enclosed Stage - 25% $ 152,962.50
Fixing Stage - 20% $ 122,370.00
Practical Completion Stage - 15% $ 91,777.50
NOTE: The total of Stage payments in Option A or B plus
the deposit must equal Contract Price in Schedule Item 1.
OPTION B: NOTE TO CONTRACTOR: ALTERNATIVE PROGRESS PAYMENT STAGES (inc/. GST)
Conditions 19 & 28 | Option B should be used
* B _ o)
where the contracted house Stage T %%
.constructlon work does not Stage 2: - %
involve the Stages set out
in Option A above, or the Stage 3: - % %
payment percentages are not
. )
appropriate for the work. Stage 4: %%
8B Stage 5: - % %
Stage 6; - %%
Stage 7: - % %
Practical Completion Stage - % $
*If extra space is required, attach a more detailed
description of the Payment Stages to this Contract
Schedule.
WARNING TO OWNER Your insu.rance protection under the Queensland Home Warranty Scheme may be
reduced if you make payments greater than, or prior to, what the Contract requires.
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Iltem Subject Notes Particulars
AMOUNT TO NOTE: This Item is optional -
BE DEPOSITED it may be relevant where a loan
9 IN SECURITY is not required to finance the ¢ 75,000.00
ACCOUNT project.
(if relevant)
Condition 6
LIQUIDATED NOTE TO OWNER AND $ 50.00 per day for each calendar day of delay in
DAMAGES CONTRACTOR: achieving Practical Completion.
Condition 24 You must discuss whether, or
what, liquidated damages (LDs) NOTE TO OWNER REGARDING LIQUIDATED
apply to this project and insert DAMAGES (if applicable): Itis very important that
either an amount per day or you carefully consider and complete this section.
10 ‘NIL if LDs do not apply. If this The liguidated damages amount should be a genuine
space is left blank, a default pre-estimate of the costs/losses the Owner will incur
amount of $50/day shall apply. (if any) in the event the work under this Contract is
not completed by the Date for Practical Completion
(including any extra rental and storage costs, lost rent
for rental properties, finance costs, etc. directly related
to the delay in reaching Practical Completion).
INTEREST RATE 4 % per annum
ON OVERDUE
1 PAYMENTS The rate will not exceed the Commonwealth Bank of
Condition 20 Australia Standard Variable Rate for home loans + 5%.
FINANCE WARNING TO OWNER: The Contract I1S/IS NOT subject to Loan Approval.
Conditions 1& 5 The Finance Date is the date by | (Cross out whichever does not apply)
which the Owner.must.provide L onder. Commonwealth Bank
the Contractor with written ’
evidence, satisfactory to the Amount of Loan: $ 390,000.00
Contractor, of their capacity to
12 pay the Contract Price (even Finance Date: 13 /08 /2021
if no loan is required). Consult (day) (month) (year)
your Lender before inserting
a date. Delays in providing NOTE: If no date stated, Finance Date is 10 business
this evidence may delay the days from date of Contract.
start of your project or lead to
termination of the Contract.
PARTY
RESPONSIBLE Contractor
13 FOR OBTAINING (State whether the responsible party is Owner or
BUILDING Contractor)
APPROVAL
Conditions 9 & 10
PARTY This item relates to
RESPONSIBLE responsibility for any extra Owner
FOR COST excavations and foundations (State whether the responsible party is Owner or
OF EXTRA beyond what could reasonably Contractor)
14 EXCAVATIONS be established from the
AND Foundations Data.
FOUNDATIONS
(if relevant)
Condition 21
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Iltem Subject Notes Particulars

CONTRACT Any amendments or (a) PLANS (dated and attached) supplied by:
DOCUMENTS ‘variations’ to this Contract Contractor[] OwnerElon / / N/A L]
Conditions 4, 8 must be recorded in a o
& 30 Variation Document (such (b) SPECIFICATIONS (dated and attached) supplied by:
as QBCC Form 5) which then Contractor ¥l Owner[lon  / / N/A L]
forms part of the Contract.
(c) PRIME COST ITEMS / PROVISIONAL SUMS
Are Prime Cost Items included?  YES NO [
Are Provisional Sums included?  YES NO [
If YES to either question, the Contractor must
complete and sign the Prime Cost Items and/or
15 Provisional Sums Schedule/s and copy to Owner.
(d) FOUNDATIONS DATA supplied by:
Contractor¥ Owner[Jon__ / / N/A L]
NOTE: Foundations Data must be obtained if the
contracted work requires the construction or alteration
of, or may adversely affect, footings or a concrete
slab for a building. Unless appropriate and reliable
Foundation Data already exists, the Contractor is
required to obtain appropriate Foundations Data and
provide a copy to the Owner upon payment of the
costs incurred in obtaining the data.
SIGNATURES NOTE: The Contractor must Signed by the Owner/s:
give the Owner the Consumer )
o i Owner ]: J Cousins
Building Guide before the
OV\_mer signs the Contracft and Owner 2 (ifany): P Cousins
a signed copy of the entire
Contract, including plans In the presence of: K Manda
16 and specifications, within (signature of witness)
5 business days after the ) C Kettles
Contractor signs the Contract. | Signed by the Contractor:
In the presence of: K Manda
(signature of witness)
Dated this: 03 day of August 20 21
IMPORTANT NOTICE TO OWNER: ‘COOLING-OFF’ The Owner and the Contractor agree that the Contractor
PERIOD shall carry out the work described in this Contract for the

Contract Price it provides and upon its terms.
Under Schedule 1B of the QBCC Act you may have

the right to withdraw from this Contract during the This Contract includes:
cooling-off period of 5 business days commencing
when you have received both a signed copy of this
Contract and the Consumer Building Guide. If you

Schedule for New Home Construction Contract,
PC and PS Schedules and Forms 1 - 7, all dated July 2015;

wish to withdraw under the ‘cooling-off’ provisions General Conditions of New Home Construction Contract
you must give the Contractor a signed written notice dated July 2015, and

stating that you withdraw from the Contract under

section 35 of Schedule 1B of the QBCC Act (see Plans, specifications and any other contract documents
Condition 2 of the General Conditions for more details). described in Item 15 of this Contract Schedule.
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	Owner Name: Mr Cousins and Mrs Cousins
	Owner Address line 1: 24 John Street, Deception Bay, QLD, Australia
	Owner Address line 2: 
	Owner postcode: 4508
	Owner business Ph: 0455 265 782
	Owner home ph: -
	Owner fax: -
	Owner mobile ph: 0421 658 953
	Owner email : Cousins@hotmail.com
	Contractor licence search: Yes
	The owner resident owner: IS
	Owners authorised rep name: -
	Owners authorised rep business ph: -
	Owners authorised rep home ph: -
	Owners authorised rep fax: -
	Owners authorised rep mobile ph: -
	Owners authorised rep email: -
	Contractor name: Resilient Homes Pty Ltd
	Contractor licence no: 141526
	Contractor ABN no: 
	Contractor confirms licence: Yes
	Contractor Address line 1: unit 2/38 Smith Drive, North Lakes, QLD, Australia
	Contractor Address line 2: 
	Contractor postcode: 4509
	Contractor business ph: 1300 845 953
	Contractor home ph: -
	Contractor fax: 1300 845 978
	Contractor mobile ph: 0477 985 999
	Contractor email: Resilienthomes@hotmail.com
	Contractor authorised rep name: -
	Contractor authorised rep business ph: -
	Contractor authorised rep home ph: -
	Contractor authorised rep fax no: -
	Contractor authorised rep mobile ph: -
	Contractor authorised rep email: -
	1 a: 665,000.00
	1 b: 18,000.00
	1 c: 40,000.00
	1 contract price: 723,000.00
	2 DEPOSIT: 36,150.00
	3 DESCIPTION : Contract of new low-rise residential 4 bedroom dwelling. Swimming pool, landscaping, gardens, lawns. Build will be a low set single skin masonry structure with hip and valley roof using glazed clay tiles. Contrast metal fascia and gutters. Colour/rendered finish on 1000m2 level block . Excavation for trees on block. 
	4 SITE address line 1: Lot 5, Dawn Way, Whiteside, QLD, 
	4 SITE address line 2: Australia, 4503
	4 SITE lot no: 5
	4 SITE plan type: RP
	4 SITE plan no: 2055
	4 SITE local authority: Moreton Bay Council
	5 START DATE day: 08
	5 START DATE month: 10
	5 START DATE year: 2021
	6perioda: 161
	6PERIODBi: 15
	6PERIODBii: 0
	6PERIODBiidetailsline1: -
	6PERIODBiidetailsline2: 
	6PERIODBiii: 7
	6periodbtotal: 22
	6PERIODAB: 183
	7 COMPLETION DATE day: 
	7 COMPLETION DATE month: 
	7 COMPLETION DATE year: 
	7 COMPLETION DATE no days: 183
	8A base: 91,777.50
	8A frame: 122,370.00
	8A enclosed : 152,962.50
	8A fixing: 122,370.00
	8A prac completion : 91,777.50
	8B stage 1: 
	8B stage 1 P: 
	8B stage 1 D: 
	8B stage 2: 
	8B stage 2 P: 
	8B stage 2 D: 
	8B stage 3: 
	8B stage 3 P: 
	8B stage 3 D: 
	8B stage 4: 
	8B stage 4 P: 
	8B stage 4 D: 
	8B stage 5: 
	8B stage 5 P: 
	8B stage 5 D: 
	8B stage 6: 
	8B stage 6 P: 
	8B stage 6 D: 
	8B stage 7: 
	8B stage 7 P: 
	8B stage 7 D: 
	8B prac: 
	 completion P: 

	8B prac completion D: 
	9 SECURITY ACC: 75,000.00
	10 LIQUID DAMAGES: 50.00
	11 P per annum: 4
	12 FINANCE lender: Commonwealth Bank
	12 FINANCE loan amount: 390,000.00
	12 FINANCE date day: 13
	12 FINANCE date month: 08
	12 FINANCE date year: 2021
	13 PARTY RESP building app: Contractor
	14 PARTY RESP EXCAVATIONS: Owner
	15a PLANS TICK: owner
	15a PLANS day: 
	15a PLANS month: 
	15a PLANS year: 
	15b SPECS TICK: contractor
	15b SPECS day: 
	15b SPECS month: 
	15b SPECS year: 
	15c prime cost: Yes
	15c provisonal sums: Yes
	15d FOUNDATIONS TICK: contractor
	15d FOUNDATIONS day: 
	15d FOUNDATIONS month: 
	15d FOUNDATIONS year: 
	16 SIGN owner 1: J Cousins
	16 SIGN owner 2: P Cousins
	16 SIGN owner witness: K Manda
	16 SIGN contractor: C Kettles
	16 SIGN contractor witness: K Manda
	16 SIGNED date day: 03
	16 SIGNED date month: August
	16 SIGNED date year: 21
	Contract includes check 1: Yes
	Contract includes check 2: Yes
	Contract includes check 3: Yes


