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SUB-CONTRACTOR’S PERIOD AGREEMENT
AGREEMENT SCHEDULE

1. DATE / /20
AN AGREEMENT DATED

2.PRINCIPAL CONTRACTOR
NAME Stroud Homes Brisbane South Pty Ltd
ADDRESS 128 Melrose Place

SUBURB New Beith STATE QLD POSTCODE 4124
ABN 84 606 215 909 ACN 606 215 909
WORK 07 5540 3949 FAX N/A

EMAIL admin @ stroudhomes.com.au
PRINCIPAL CONTRACTOR'S LICENCE NUMBER 15010388
HIA MEMBER NUMBER 538807

3.TRADE

CONTRACTOR NAME

ADDRESS

SUBURB STATE POSTCODE
ABN ACN

WORK FAX

EMAIL

4. In consideration of:

a) the trade contractor agreeing to quote for trade works whenever asked by the
principal contractor; and

b) the principal contractor agreeing to pay the trade contractor, the sum of $1.00, the
parties agree that the Sub Contractor's Period Agreement conditions overleaf are
deemed to be incorporated into each trade contract for a period of 12 months from
the date of this agreement, or as otherwise determined by the principal contractor at
the absolute discretion of the principal contractor.

5.The trade contractor acknowledges and agrees that:

a) the principal contractor has not made any representation; and

b) The trade contractor has not relied on any representation made by the principal
contractor, as to the availability of work or the number of purchase orders that will

be issued by the principal contractor.
Trade Contractor’s Initial: __ M R
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6. The parties agree that for each trade contract the scope of the trade works, the
commencement and completion dates of the trade works and the price of trade works
will be set out, at the absolute discretion of the principal contractor:

a) in a quote from the trade contractor that is accepted by the principal contractor; or

b) in a purchase order issued by the principal contractor that is accepted by the
trade contractor; or

c) As otherwise evidenced in writing and signed by the parties.

d) By commencing work, the trade contactor has acknowledged acceptance of the
purchase order including the price as nominated and the works required by that
purchase order.

7. The parties agree that this agreement does not form a contract to carry out trade works.
The obligation to carry out work arises on the formation of a trade contract as described
in paragraph 6 above.

8. "Defects liability period" in a trade contract means a period of 12 months from the
practical completion of the work under the head contract. For the purposes of this trade
contract, the term Defects liability period has the same meaning as it does in the
Queensland Building and Construction Commission Act 1991 and it subordinate and
associated legislation and policies.

9. In the event that the trade contactor acknowledges acceptance of a purchase order
or commences the trade works, it shall be a substantial breach of this
Subcontractors Period Agreement not to complete those trade works in a
reasonable time frame. Such time frame shall be determined by the principal
contractor at the absolute discretion of the principal contractor.

10. If the trade contractor fails to complete the trade works by the completion date,
then the trade contractor shall pay to the principal contractor the sum of $50.00
per calendar day for each day the trade contractor takes to complete the trade works
after the completion date. Such payments will be at the sole discretion of the
principal contractor.

Trade Contractor’s Initial: MR
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11. INFORMATION TO BE COMPLETED BY TRADE CONTRACTOR

LICENCE NO _15237363
(if required)

PUBLIC LIABILITY INSURANCE
Company:___AAMI

Policy No: _ SPD014359183
Current to:  18/03/2023

WORKERS COMPENSATION INSURANCE

Company:__Queensland government
Policy No: _ WSM220359093
Current to: _30/06/222

PERSONAL SICKNESS AND ACCIDENT INSURANCE
Company:_AAMI
Policy No: _ 85508944

Currentto:  21/03/2062

ABN NO: 53999 ARE YOU REGISTERED FOR GST? %S /NO

THE PARTIES AGREE that the Sub Contractor's Period Agreement conditions referred to
above are those that appear on the next page (see Conditions).

Principal Contractor’s Signature Trade Contractor’s Signature

Trade Contractor’s Initial: MR
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SPECIAL CONDITIONS

The principal contractor relies on the following special conditions:

a)

b)

d)

Further to paragraph 6 (c) above, the trade contractor acknowledges that purchase
orders provided by the principal contractor, which are in accordance with the rates
that are previously agreed between the parties, satisfy any conditions of this contract
which may be contained with paragraphs 6 (a) and (b) above. Further the parties agree
that the rates may be changed from time to time as may be agreed between the parties.
The trade contractor acknowledges and agrees that they have been provided with
and have read the non-conforming work event flow chart which is attached to this Sub
Contractor's Period Agreement as Annexure A. The trade contractor further
acknowledges and agrees that the principal contractor can and will take the actions
nominated in the non-conforming work event flow chart against the trade contractor.
The trade contractor further acknowledges that it will comply with all notice served
upon it by the principal contractor in relation to the non-conforming work event flow
chart.

In the event that the trade works of the trade contractor are found to be unsatisfactory
base works (refer clause 3 of the Conditions of Contract) or is a non-conforming work
event, then the principal contractor shall be able to direct the trade contractor to
return to rectify the unsatisfactory base works, or rectify the trade works which are
the subject of the non-confirming work event. In the event the trade contractor fails
to rectify the base works or the trade works which are the subject of the non-
confirming work event, as directed by the principal contractor, the trade contractor
agrees that the principal contractor shall deduct the amount of the rectification of the
base works, or the trade works which are the subject of the non-conforming work
event, from the trade contractor’s next payment. Such deduction is acknowledged
by the trade contractor to be due and owing, as a debt to the principal contractor.
The debt, due and owing, shall include the legal and administrative costs of the
principal contractor. The trade contractor acknowledges that any amount due to the
principal contractor under this condition may be deducted from any amount which is
or may become owing under this Subcontractors Period Agreement. The trade
contractor further agrees that the ability of the principal contractor to deduct the
amount of the rectification of the base works survives the relevant purchase order
and survives this Subcontractors Period Agreement. Further, the trade contractor
shall indemnify and hold harmless the principal contractor in respect of any claims,
whatsoever, which might arise from the unsatisfactory base works or trade works of
the trade contractor.

The trade contractor, by commencing works, shall be deemed to have accepted the
base works. By accepting the base works the trade contractor shall be responsible
for any defect rectification as a consequence of that acceptance.

The trade contractor agrees that in the event the principal contractor is required to
recover the debt due and owing via litigation in the Court of competent jurisdiction,
then upon the provision of a signed affidavit, from the proper officer of the principal
contractor, and an executed copy of this Subcontractor’s Period Agreement, then the
principal contractor shall be entitled to a default judgment from the Court for the
amount of the debt due and owing to the principal contractor.

Trade Contractor’s Initial: MR
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9)

h)

Feels like home
The trade contractor warrants that all of its subcontractor’'s, employees or agents are

appropriately qualified and have the necessary skill and experience to complete the
task for which the trade contractor has engaged them. The trade contractor will
indemnify and hold harmless the principal contractor for any consequences
whatsoever which may arise from the trade contractor’s failure to comply with this
condition.

In relation to any purchase order raised by the principal contractor in favour of the
trade contractor under this agreement, the trade contractor upon request may view
the head contract at the office of the principal contractor at a time subject to the
absolute discretion of the principal contractor.

The trade contractor acknowledges that by commencing the trade works on any
site, they agree to be bound to all the terms and conditions of this Subcontractors
Period Agreement.

Trade Contractor’s Initial: M R
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SUBCONTRACT PERIOD AGREEMENT CONDITIONS

1. TRADE WORKS

2.

3.

a)

The trade contractor must carry out and complete the trade works:

i) ina proper, skilful and tradesperson like manner to the satisfaction of the principal
contractor acting reasonably;

if) in accordance with the plans, the specifications and the law; and

iii) within the reasonable time frames as may be directed by the principal contractor.

If the trade contractor discovers any inconsistency, ambiguity or discrepancy in or

between the plans and the specifications, the trade contractor must immediately seek

the principal contractor's direction as to the interpretation to be followed.

The trade contractor must supply everything necessary to carry out the trade works.

The trade contractor may employ or engage others to carry out some or all of the

trade works. Use of sub-contractors does not relieve the trade contractor from

liability under this trade contract.

The trade contract warrants that they will complete all the trade works which are

subject of the purchase order for the amount nominated on the purchase order,

VARIATIONS

a)

b)

The trade contractor must not under any circumstances:

i) make any changes or variation to the trade works to be performed by the trade
contractor under the scope of works;

i) carry out any extra work; or

iii) leave any detail of the trade works unfinished, unless so directed in writing by the
principal contractor.

The principal contractor may, by giving a written direction, require the trade

contractor to carry out a variation, which is necessary for completion of the works

under the head contract.

The price of a variation is to be that agreed by the parties in the form of a purchase

order issued by the principal contractor (refer paragraph 6 of the Agreement

Schedule).

The trade contractor’s agreed contract price is to be adjusted by the amount of the

variation. The principal contractor shall issue a separate purchase order for the

trade contractor to claim the amount of the variation.

In the event that the trade contractor undertakes any additional works or makes

changes to the trade works without the written approval of the principal contractor;

the principal contractor shall back charge and deduct the amount of the rectification

of the trade works from the trade contractor next payment. The amount of the back

charge shall be a debt due and owing to the principal contractor by the trade

contractor including the legal and administrative costs of the principal contractor.

(Refer to Special Condition (e) above).

ACCEPTANCE OF BASE WORK

a)

Unless sub-clause 3(b) applies, on commencing to carry out the trade works the

trade contractor is:
i) Deemed to have accepted the base work as satisfactory; and
i) is not entitled to payment or compensation for additional work carried out as a

Trade Contractor’s Initial: MR
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result of unsatisfactory base work or for conditions which differ materially from

those which should have been observed or anticipated by a prudent, competent and
experienced contractor.
b) On commencing to carry out the trade works:

i) the trade contractor agrees and accepts the obligation to fully inspect and satisfy
itself of the condition of the base works and all site conditions, risks,
contingencies, and other circumstances which might affect its carrying out of the
trade works; and

i) if the trade contractor considers the base works are unsatisfactory or conditions
at the site prevent it from commencing the trade works, then it must immediately
give the principal contractor written notice. The principal contractor agrees to
promptly give the trade contractor a written instruction concerning the time for
commencement of the trade works.

4. WARRANTIES

The trade contractor warrants that:

6.

a) the trade works will be carried out in a proper, skilful and tradesperson like manner
and in accordance with the purchase order;

b) any materials supplied by the trade contractor will be suitable, new and free of defects;
and

c) it holds all licences and insurances required to carry out the trade works.

DEFECTS LIABILITY PERIOD

a) The trade contractor must, at its own cost, make good any work that does not
conform with the requirements of this trade contract before the end of the defect
liability period.

b) The principal contractor may, in writing, direct the trade contractor to correct,
remove or replace any non-conforming work before or during the defect liability period.

c) If the trade contractor does not comply with such a direction, the principal
contractor may have that work carried out by others and the cost will be a debt due
and payable by the trade contractor to the principal contractor. Such debt shall
include the principal contractor’s legal and administrative costs. (refer clause e of
the Special Conditions)

d) In addition to exercising other rights and remedies, the principal contractor may off-
set such debt against a retention held and any amount due or which becomes payable
to the trade contractor in connection with this trade contract.

e) The trade contractor warrants that it has read and understands the non-conforming
work event flowchart which is attached as Annexure A. The trade contractor agrees
that it is bound by the process of the flow-chart and agrees that in the event of a non-
confirming work event it will act as required by the flow-chart. The trade contractor
further agrees that the principal contractor is able to act in accordance with the non-
confirming work event flow-chart and the trade contractor shall indemnify the
principal contractor against its failure to comply with the non- conforming work event
flowchart (see Annexure A).

INDEMNITY
a) The trade contractor indemnifies the principal contractor against:

Trade Contractor’s Initial: MR
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i) loss or damage to property (including the trade works);
i) claims in respect of personal injury or death, arising out of, connected to or as a
consequence of the trade contractor:
A) carrying out or failing to carry out the trade works; or
B) breaching this trade contract;
iii) any liability that the principal contractor may suffer or incur under a statutory
warranty in connection with the trade works.
The indemnity given under this clause is reduced to the extent that the loss or damage
resulted from any act or omission or the principal contractor or their agents.

7. INSURANCE

a)

b)

c)

d)

The trade contractor must take out prior to commencing, and maintain until

completion of the trade works, the following:

i) workers compensation or any like insurance as required by law;

ii) public liability insurance to an amount not less than $10,000,000; and

iii) except as set out below personal accident and disability insurance providing cover
at least equivalent to that provided to an employee under insurance referred to in
sub-clause 7(a)(i).

Sub-clause 7(a)(iii) does not apply where the trade contractor:

i) does not personally carry out any part of the trade works on the site; or

ii) establishes, to the principal contractor's satisfaction, that it is covered by workers
compensation insurance taken out by the principal contractor.

The trade contractor must, when asked by the principal contractor, produce

evidence of the existence and currency of any insurances which might be required

by the principal contractor at the absolute discretion of the principal contractor.

In the event that the trade contractor relies upon sub-clause 7(b), the trade

contractor shall indemnify and hold harmless on all occasions any failure to comply

with sub-clause 7(a).

The principal contractor, at its absolute discretion, shall be able to exclude a trade

contractor from its building sites should the trade contractor fail to provide evidence

of insurance to the satisfaction of the principal contractor.

The trade contractor acknowledges that in the event it fails to strictly comply with this

clause, the principal contractor is able, at its sole discretion, to retain an amount as

a retention until such time as the trade contractor provides the principal contractor

with a certificate of currency for all necessary insurances which are required or may

be required by the principal contractor, at the sole discretion of the principal

contractor.

8. HEALTH AND SAFETY

a)

b)

In carrying out the trade works, the trade contractor and its agents and employees

and subcontractors must observe all relevant workplace health and safety laws.

The trade contractor must, whenever carrying out the trade works, ensure that:

i) no person (whether employed or not) is exposed to risk to their health and safety;
and

i) the trade works are carried out using an appropriate safety managementsystem.
The trade contractor is required to provide the principal contractor a copy of its
safety management system. However, the trade contractor shall indemnify and

Trade Contractor’s Initial: MR
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hold harmless the principal contractor should the trade contractor fail to have a

safety management system in place. The trade contractor's warranty of the
principal contractor in this sub-clause shall not be reduced should the principal
contractor not have requested a copy of the safety management system.

9. DAMAGE AND SITE CLEANING

a)

b)

c)

The trade contractor is responsible for:

i) any damage caused by the trade contractor and/or its agents or employees or
subcontractor, will, upon being directed by the principal contractor, the trade
contractor will either:

A) repairthe damage caused; or

B) engage a suitably qualified trade contractor to repair the damage if the
damage is outside the QBCC licence category of the trade contractor; and

C) Itis the responsibility of the trade contractor to identify any damage which
may exist on the premise prior to their commencing work. The trade
contractor shall be solely responsible for any damage identified at the
premises after the trade contractor has commenced and/or completed its
trade works;

i) keeping the site clean and tidy at all times; and

iii) the removal of its tools, plant and equipment, and if required the removal of any
debris and/or waste, arising out of the trade works.

If the trade contractor fails to comply with sub-clause 9(a) within a reasonable period

(being not more than 2 business days) after being so directed by the principal

contractor, the principal contractor may rectify the non- conforming work event and

this cost becomes a debt due and payable by the trade contractor to the principal

contractor. Such debt shall include the principal contractor's legal and

administrative costs. (see Special Conditions above)

The trade contractor acknowledges that failure to comply with this clause shall be

deemed to be a non-conforming work event.

10. PAYMENT

a)

b)

The principal contractor may, at its absolute discretion, require from the trade

contractor, as a precondition to payment:

i) asigned statutory declaration that all its subcontractors, employees and agents have
been paid all amounts, when due, for work commenced and/or completed under
this trade contract;

i) an appropriate statutory declaration regarding payment of all workers
compensation premiums and payroll tax in connection with the trade works; and

ii) notify the principal contractor of any actions commenced against the trade
contractor at law (including but not limited to the Building Industry Fairness
(Security of Payments) Act 2017)

Any payment, other than a final payment, by the principal contractor to the trade

contractor is payment on account only and is not evidence of the value of work or that

work has been satisfactorily carried out.

A reference date as defined in the Building Industry Fairness (Security of Payments)

Act 2017 shall arise on the 15th of each named month and the last day of each named

month. The principal contractor shall provide a payment schedule to the trade

Trade Contractor’s Initial: MR
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d)

9)

h)
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contractor within 15 business days of the date of receiving the payment claim.

Any payment claim provided between the 15t day of the named month and 15" day
of the named month shall have a nominated date of the 15™ day of the named month;
Any payment claim provided between the 16" day of the named month and the last
day of the named month shall have a nominated date of the last day of the named
month

The trade contractor shall submit a payment claim on either the 15th or the last day
of the named month (‘the nominated date’) and in relation to the relevant reference
date and the principal contractor shall make payment within 15 days of the
nominated date which is relevant to that payment claim, noting that only one
payment claim is able to be submitted in relation to each reference date.

The trade contractor shall give the payment claim to the principal contractor in
the form which is directed by the principal contractor. The principal contractor
shall be able to provide details of the form in which the payment claim is to be

given, at its absolute discretion.

The trade contactor agrees that the principal contractor shall be able to provide
reasons for a non-payment, within a payment schedule, in accordance with the
definitions contained below. The trade contractor further guarantees that they have
read and understood both this term of the Subcontractors Period Agreement and the
definitions below.

11. EXTENSION OF TIME

The trade contractor is entitled to an extension of time to complete the trade works as
determined by the principal contractor acting reasonably if:

a)

b)

d)

the trade works are delayed by:

i) an act, default or omission of the principal contractor beyond the control of the
trade contractor; or

i) the execution of a site direction pursuant to sub-clause2(b); or

iii) an unforeseeable act, event or circumstance which was beyond the control and
without the fault or negligence of the trade contractor, which by the exercise of
reasonable diligence the trade contractor was unable to prevent and for which the
principal contractor has received an extension of time under the head contract;
and

the trade contractor gives the principal contractor written notice claiming the

extension of time as soon as possible but within no more than 5 business days of the

cause occurring.

Regardless of any provision contained in this clause under no circumstances shall the

trade contractor be given an extension of time that the principal contractor has not

been granted under the head contract.

In the event that the trade contractor is responsible for delaying the principal

contractor to the extent that the principal contractor is liable for liquidated damages

under the head contract, the trade contractor shall fully indemnify the principal
contractor for the costs incurred under the head contract.

Trade Contractor’s Initial: MR
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12. FREEDOM OF ASSOCIATION AND COMPLIANCE WITH INDUSTRIAL LAWS

A party or its agent must not support an industrial organisation to:

a) participate in any form of unauthorised industrial action or secondary boycott that
affects the trade works; or

b) except as required by law, demand or force any other person carrying out work on the
site to:
i) join a union;
i) make contributions to a specified superannuation fund; or
iii) Make payments for redundancy or long service leave into a specified fund.

13. DEFAULT

The trade contractor is in default of this Subcontract Period Agreement if it:

a)
b)

c)

d)
e)

is in substantial breach of this Subcontract Period Agreement;
it is a substantial breach of this Subcontract Period Agreement if:

i) the trade contractor undertakes works on the site outside the purchase order
and without the express agreement of the principal contractor;

if) does not have all insurances required by the principal contractor;

iii) abandons the site and/or refuses to attend the site to complete the trade works;
iv) allows the consumption of drugs and/or alcohol on the site;

v) does not enforce the use of appropriate PPE on the site;

vi) fails to remedy a non-conforming work event in accordance with the requirements
set out in Annexure A;

vii) invoicing for works which have not been completed:;
viii)allows or is engaged in bullying behaviour on the site; or

ix) is otherwise in substantial breach of this Period Subcontract Agreement.
becomes insolvent, bankrupt or makes an assignment of that party's estate for the
benefit of creditors;

makes an arrangement or composition with its creditors;

being a company, goes into liquidation;

In the event of a default, the principal contractor will:

f)
9)

Provide the trade contractor with notification of the substantial breach of the

Subcontractors Period Agreement;

At the absolute discretion of the principal contractor, the principal contractor may

elect to:

i) Terminate this agreement and seek any costs associated with that termination as
a debt due and owing from the trade contractor; or

if) Provide the trade contractor with a period of time of not less than five (5)
business days to remedy the substantial breach of contract

Trade Contractor’s Initial: MR
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14. SUSPENSION

a) If work under the head contract has been suspended, the principal contractor may,
by giving written notice to the trade contractor, immediately suspend the trade
works. Such suspension shall not entitle the trade contractor to any damages
related to that suspension.

b) If the principal contractor fails to make payment to the trade contractor as required
by this trade contract, the trade contractor may suspend the trade works where
and to the extent permitted by the relevant Security of Payment Legislation.

15. ENDING THIS TRADE CONTRACT

If a party remains in default 5 working days after the other party has given it written notice
requiring the default to be remedied then, without prejudice to any other rights or remedies,
the other party may, by giving a further written notice, end this trade contract.

16. HEAD CONTRACT ENDED

If the head contract is ended for any reason, the principal contractor may, by giving written
notice to the trade contractor, end the relevant purchase order and the trade contractor
is:

a) entitled to be paid for trade works carried out prior and up to the date of termination;
but
b) not entitled to make any claim for loss of profit.

17. ADMINISTRATION
The trade contractor or its representative must:

a) attend site or trade contractor meetings if called on to do so;

b) observe all directions given by the principal contractor under this trade contract;
and

c) co-operate with the principal contractor, all other workers and other contractors on the
site.

18. INTELLECTUAL PROPERTY RIGHTS

a) Intellectual property rights in any plans, designs or other documentation supplied
by the principal contractor to the trade contractor remains with the principal
contractor.

b) The trade contractor must not reproduce or use any plans, designs or other
documents, in whole or in part, other than for the purpose of completing the trade
works.

19. DEFINITIONS
In this trade contract:

“administration costs” means the sum of $200.00 plus GST for administrative works

undertaken by the principal contractor;
Trade Contractor’s Initial: MR
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"base work" means the site conditions including work carried out by others on or over which

the trade contractor is to carry out the trade works;

‘completion date” means the date by which the principal contractor determines that the
trade works, the subject of a purchase order, are to be completed by;

"head contract" means the contract between the principal contractor and its client which
includes the trade works as part of its scope of work;

"intellectual property rights" means any patent, registered design, trademark or name,
copyright or other protected right;

“payment claim” has the same meaning as the relevant Security of Payment Legislation;
“payment schedule” has the same meaning as the relevant Security of Payment Legislation;
“practical completion” has the same meaning as the head contract.

“‘purchase order” means the order given to the trade contractor by the principal
contractor including but not limited to:

Purchase order;

a.
b. Architectural plans;

13

Engineering plans;
d. Colour selection documents; and
e. Specification.

“Scope of Works” means the works to be undertaken as per the documents provided by the
principal contractor to the trade contractor.

"Security of Payment Legislation" means the Security of Payment Acts in force as at 19
December 2018 in the following Australian jurisdictions or its equivalent, updated, amended
or replacement legislation:

a) New South Wales: Building and Construction Industry Security of Payment Act 1999;

b) Victoria: Building and Construction Industry Security of Payments Act 2002;

c) Queensland: Building Industry Fairness (Security of Payment) Act 2017

d) Western Australia: Western Australia Construction Contracts Act 2004;

e) Northern Territory: Northern Territory Construction Contracts (Security of Payments)
Act 2004;

f) Tasmania: Building and Construction Industry Security of Payment Act 2009;

g) South Australia: Building and Construction Industry Security of Payment Act 2009;

h) Australian Capital Territory: Building and Construction Industry (Security of Payment)
Act 2009;

Trade Contractor’s Initial: MR
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"site" means the address in the Schedule where the works under the head contract
are carried out;

“trade contract' means this agreement between the principal contractor and the trade
contractor;

“trade contractor” means the entity nominated in Item 3 of the Agreement Schedule

"trade works" means the work to be carried out by the trade contractor as described in
the Schedule;

"variation" means to vary the scope of the trade works by:

a) carrying out additional work as directed by the principal contractor;
b) omitting any part of the trade works; or
¢) changing the scope of the trade works.

20.PAYMENT SCHEDULE DEFINITIONS

“defective trade works” means works which are defective and the trade contractor has
either failed or refused to return to site to rectify same.

‘incomplete trade works” means the trade contractor has failed to complete the works in
accordance with the relevant purchase order.

“‘unapproved trade work” means works which the principal contractor has not directed be
undertaken by the principal contractor.

‘trade damage” means damage cause to the building works by the trade contractor
including but not limited to the work which is within the scope of the trade contractor or the
work of previous trade contractors.

“defects period breach” means that the trade contractor has failed to return to the site as
directed by the principal contractor to rectify the trade contractors’ defective works.
“non-conforming” means a non-conforming work event within the meaning of Annexure A
‘rectification works” means the works and costs of the works required to remedy the
defective work and or non-conforming work event of the trade contractor and undertaken by
a third-party trade contractor.

‘payment approved” means that the payment of the trade contractor payment claim has
been approved.

‘no purchase order means works undertaken by the trade contractor for which the
principal contractor has not provided a purchase order or the trade contractor has failed
to provide a purchase order number to the principal contractor to identify the purchase
order to which the trade works relate.

“‘over order value” means that the trade contractor has claimed either more than has been
allowed in the purchase order or more than the value of the works completed.

Trade Contractor's Initial: MR
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*The below guide is an example only*

REMITTANCE ADVICE
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DATE REFERENCE REASONS AMOUNT
15/11/2019 980 081CAN/295.2 - Th4 payment approved $926.64
15/11/2019 981 081CAN/295.3 - Th4 payment approved $2.75
15/11/2019 1025 081CAN/295.3 - Th4 defective trade works -$200.00
15/11/2019 1125 081CAN/295.3 - Th4 Admin Fee -$200.00
15/11/2019 1255 081CAN/295.3 - Th4 Admin Fee -$200.00
15/11/2019 2550 081CAN/295.3 - Th4 Back charge -$100.00

1,

Mohammad rahimi

example only.

Payment Number:

Payment Amount: $229.39

000031

Payment Date:

20/12/18

(trade contractor) hereby agree that the table above is an

Principal Contractor’s Signature

Trade Contractor’s Signature

Trade Contractor’s Initial: MR
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