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Work Order (WO-2a) (10/2019.1)

This Work Order is to be read as a complimentary document to the Period Subcontract Number

Dated 01/03/2021 and is subject to the Subcontract conditions therein.

ITEM 1 - CONTRACTOR (Clause 1)

Name A ROLLEY AND SONS

Trading as A. Rolley and Sons

Address 37 Ascot Way Little Mountain QLD 4551

ABN 59 027 944 938 QBCC licence number | 1098669

Phone 1 +61404007974 Phone 2| +61754996811

Email address lee@arolleyandsons.com.au

Facsimile number

Is the Contractor a member of Master Builders Queensland? ® Yes O No

ITEM 2 - SUBCONTRACTOR (Clause 1)

Name Focus Fencing

Trading as Focus Fencing

Address PO Box 122 Landsborough QLD 4550

ABN 33 645 849 850 QBCC licence number | 1272389

Phone 1 07 5456 4356 Phone 2

Email address tim@focusfencing.com.au

Facsimile number

Is the Subcontractor a member of Master Builders Queensland? O Yes ONo

ITEM 3 - SUBCONTRACT PRICE (GST exclusive) (Clause 1)

Subcontract Price is

(a) Lump Sum Price of $8,250.00

OR

(b) to be determined in accordance with Clause 3.3 of the Subcontract based on the Schedule of Rates.

ITEM 4 A Deposit is not applicable to this Work Order (Clauses 1 & 11.2)

ITEM 5 - SCOPE AND EXTENT OF THE SUBCONTRACT WORKS (Clause 1)
NB: Attach additional documents, if appropriate, that describe the scope and extent of the works and include these in Appendix Part D

As per attached quotation
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ITEM 6 - LAND (Clauses 1 and 18)
Address 20 Wilson Avenue Dicky Beach QLD 4551
Lot no. 42 Plan type (e.g. RP) | RP53611
Local Government Sunshine Coast Regional Council
ITEM 7 - DATE FOR COMPLETION (Clauses 1 and 23.1)
Date for Completion 28/02/2022
ITEM 8 - DEFECTS LIABILITY PERIOD (Clauses 1 and 25)
NB: The Defects Liability Period commences on the Date of Completion
Defects Liability Period (if nothing stated, twelve (12) months) months

ITEMS 9, 10, 11 & 12  Security (and retention) does not apply to this Work Order (Clauses 5.1, 5.2 & 5.6)

ITEM 13 - ACCESS TO THE SITE (Clauses 18.1 and 18.2)

Party responsible for Site access (if nothing stated, the Contractor) ® Contractor
O Subcontractor

(a) Date for providing access; 22/03/2021
OR
(b) Time after notice is given for access to the Site Business Days

ITEM 14 Extension of Time claims must be provided within 5 Business Days (Clause 20.2)
ITEM 15 Inclement Weather allowance does not apply to this Work Order (Clause 20.3)
ITEM 16 Delay Costs do not apply to this Work Order (Clause 21)

ITEM 17 - LIQUIDATED DAMAGES (Clause 24)
Do Liquidated Damages apply to the Subcontract? O Yes ® No

(a) Liquidated Damages rate per Day
(b) Limit on Liquidated Damages

ITEM 18 - SPECIAL CONDITIONS (Clause 37)
Are there any special conditions forming part of the Subcontract? ® Yes O No

(if yes, complete Part E of the Appendix)
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APPENDIX

APPENDIX

THE APPENDIX TO THE WORK ORDER MUST BE COMPLETED WHERE APPLICABLE.

PARTSA & B

Prime Cost Items and Provisional Sums are not applicable to this Work Order

PART C - DRAWINGS AND SPECIFICATIONS

Drawings

Drawing No. Issue Prepared by Brief description of drawing

WD 8 01 Working Void Building Design Demolition of existing residence and construction new dwelling
Drawings

Specifications
Details

As per A Rolley & Sons specification dated 03 February 2021

PART D - OTHER DOCUMENTS

Bill of Quantities (Set out relevant sections of BOQ)

Details

Other Documents

Details

PART E - SPECIAL CONDITIONS (Clause 37)

Any Special Conditions in addition to, or in amendment of, the General Conditions must be set out below.

(Number each Special Condition - e.g. SC1, SC2 - and, if applicable, refer to specific clause in the General Conditions affected)

Special Details of Special Conditions General
Condition No. Condition
affected
(if applicable)
001 Dates for access to site and completion to be confirmed by Daniel Rolley ltems 13 & 7
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AGREEMENT

AGREEMENT
SIGNED - CONTRACTOR
Signed by, or for and on behalf of, the Contractor

Printed name LAURA SNOW

Signature Onocw- Date 17 /017 2022

SIGNED - SUBCONTRACTOR

Signed by, or for and on behalf of, the Subcontractor

Printed name TIM LOWES

Signature Date / /

Note: Should the Subcontractor commence work on the above project without signing this Work Order, the
Subcontractor is deemed to have accepted the terms and conditions herein and as outlined in the Subcontract.

© Copyright Queensland Master Builders Association. All rights are reserved. No part of this publication may be reproduced,
copied, stored in a retrieval system, distributed or transmitted in any form, or by any means, including photocopying, scanning or
other mechanical or electronic methods without the prior written permission of the copyright holder.
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PO Box 122,
FO C US Landsborough QLD 4550
T: 07 5456 4356
FENE I NG E: enquiries@focusfencing.com.au
W: http://www.focusfencing.com.au
QUEENSLEND ABN: 33 645 849 850

High Quality commercial, acreage & lifestyle fencing

QUOTATION

QUOTE FOR: QUOTE NO: 378749

Lee Rolley DATE: 30th November 2021

ARolley and Sons
20 Wilson Avenue

VALID: 30 DAYS

Dicky Beach QLD 4551 SITE ADDRESS: 20 Wilson Avenue, Dicky
Beach QLD 4551

Description

Supply and install new timber fences consisting of:

100x75mm hardwood posts concreted in ground to a depth of approx. 600mm, or set in stirrups on top of block work (already in place).
100x38mm pine rails fixed to posts with 75mm batten screws, or with angle brackets to block work where it steps. 100x16mm pine palings
butted together and fixed to rails with galvanised nails. Palings to be fixed to both neighbours sides. 200x50mm hardwood sleepers where

required, fixed off in between posts with angle brackets. All timber used will be pressure treated and fence grade.

LHS Cost = $4,450
- Approx. 27m on top of block wall, heights varying from 1.2m to 1.8m.
- Approx. 12.5m in ground to rear boundary, from finish of block wall.

RHS Cost = $3,800
- Approx. 23.3m in ground from block wall at front to neighbours garage. 1-2 sleepers required from front to back.

TERMS & CONDITIONS:

T SUBTOTAL
Please note these prices include GST.
o To proceed with works online acceptance or confirmation by email is required. GST (10%)
e Due to current global volatility in the raw material markets some materials are limited in availability
and the costs have been constantly increasing - we cannot guarantee the price of materials after TOT AL

10 days acceptance of any quote issued, although we will do our best to honour the quote and only
pass on any unforeseen price increases that we deem substantial.
o If the boundary cost is to be shared between neighbours written approval of the works by
neighbours is required.
Full payment is as per our terms on receipt of our invoice at completion of the work ref. the BIF
(Building Industry Fairness 2013 Security of Payment) Act 2017. All materials remain the property
of Focus Fencing QId Pty Ltd until full payment is received.
If hard ground i.e. stone or rock is struck, an additional cost of $80.00 per hard hole only will be
charged.
* Focus Fencing QId Pty Ltd accepts no liability for damaged cables or pipes that are not clearly
marked

L]

HOW TO PAY
We accept payment by: Bank Deposit, Cash or Chq. -Credit card is available and will attract a 1.75%
transaction fee surcharge.

-E3A ©
PO Box 122, Landsborough QLD 4550

ABN: 33 645 849 850
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$7,499.99

$750.01

$8,250.00



