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Quantity Rate Total Rate Total Rate Total Rate Total Rate Total 

50601.01 Preparation of a Soil Management Plan - Construction - Form A 1 lumps 1.00               12,958.00$    12,958.00$        12,958.00$     12,958.00$                               3,000.00$     3,000.00$                                 20,982.50$     20,982.50$                               2,750.00$        2,750.00$                                 
50602.01P                Topsoil sampling and testing - Form C (Provisional Quantity) 26 set o 26.00             412.50$          10,725.00$        412.50$           10,725.00$                               500.00$        13,000.00$                               715.50$           18,603.00$                               610.50$           15,873.00$                               

50606.01P                Manufactured site topsoil sampling and testing - Form D (Provisional 
Quantity)

26 set o 26.00             412.50$          10,725.00$        412.50$           10,725.00$                               450.00$        11,700.00$                               715.50$           18,603.00$                               577.50$           15,015.00$                               

50610.01P                Subsoil sampling and testing - Form E (Provisional Quantity) 30 set o 30.00             412.50$          12,375.00$        412.50$           12,375.00$                               470.00$        14,100.00$                               500.85$           15,025.50$                               577.50$           17,325.00$                               

50614.01P                Drainage basin soil sampling and testing - Form F (Provisional 
Quantity)

4 set o 4.00               489.06$          1,956.24$           489.06$           1,956.24$                                 600.00$        2,400.00$                                 601.02$           2,404.08$                                 171.88$           687.52$                                    

50651.01P                Manufactured site topsoil (Provisional Quantity, if ordered) 12900 m^3  12,900.00     5.95$              76,755.00$        5.95$                76,755.00$                               11.50$           148,350.00$                            6.44$                83,076.00$                               7.41$                95,589.00$                               
50655.01P                Manufactured site mulch (Provisional Quantity, if ordered) 2470 m^3  2,470.00       11.65$            28,775.50$        11.65$             28,775.50$                               7.16$             17,685.20$                               7.16$                17,685.20$                               10.12$             24,996.40$                               

50701.01P                

Amelioration agent - agricultural lime, dolomite and / or gypsum 
(Provisional Quantity, if ordered) [agricultural lime, agricultural 
dolomite, agricultural gypsum] Subsoil - quantified for tender at 
2kg/m2

254.4 Tonne 254.40           150.00$          38,160.00$        150.00$           38,160.00$                               180.00$        45,792.00$                               145.10$           36,913.44$                               197.69$           50,292.34$                               

50701.02P                

Amelioration agent - agricultural lime, dolomite and / or gypsum 
(Provisional Quantity, if ordered) [agricultural lime, agricultural 
dolomite, agricultural gypsum] Topsoil - quantified for tender at 
10kg/m3

129 Tonne 129.00           132.00$          17,028.00$        132.00$           17,028.00$                               180.00$        23,220.00$                               145.10$           18,717.90$                               198.00$           25,542.00$                               

50705.01P                Amelioration agent - organic soil conditioner (Provisional Quantity, if 
ordered)

1290 m^3  1,290.00       48.30$            62,307.00$        48.30$             62,307.00$                               60.00$           77,400.00$                               43.53$             56,153.70$                               49.50$             63,855.00$                               

50709.01P                Imported topsoil (Provisional Quantity, if ordered) 150 m^3  150.00           40.25$            6,037.50$           40.25$             6,037.50$                                 30.00$           4,500.00$                                 29.02$             4,353.00$                                 26.59$             3,988.50$                                 

50713.01P                Imported mulch (Provisional Quantity, if ordered) [Hoop Pine Mulch or 
approved equivalent]

880 m^3  880.00           71.50$            62,920.00$        71.50$             62,920.00$                               50.00$           44,000.00$                               95.97$             84,453.60$                               11.29$             9,935.20$                                 

50751.01P                Application of knock-down herbicide (Provisional Quantity if ordered) 12646 m^2  12,646.00     0.09$              1,138.14$           0.09$                1,138.14$                                 0.10$             1,264.60$                                 0.13$                1,643.98$                                 0.20$                2,529.20$                                 

50801.01 Installation of ameliorants to subsoil 127,200.00  m^2  127,200.00   0.08$              10,176.00$        0.08$                10,176.00$                               0.40$             50,880.00$                               0.43$                54,696.00$                               0.36$                45,792.00$                               
50802.01 Ripping, cultivation, roughening 127200 m^2  127,200.00   0.33$              41,976.00$        0.33$                41,976.00$                               0.40$             50,880.00$                               0.51$                64,872.00$                               1.00$                127,200.00$                            

50803.01 Installation of topsoil [75mm] to areas of planting - basins, wetland 
and structured planting

8195 m^2  8,195.00       1.92$              15,734.40$        1.92$                15,734.40$                               1.50$             12,292.50$                               1.54$                12,620.30$                               4.89$                40,073.55$                               

50803.02 Installation of topsoil [150mm] to areas of planting - medians and 
separators including water absorbing crystals

3856.625 m^2  3,856.63       3.13$              12,071.24$        3.13$                12,071.24$                               2.50$             9,641.56$                                 2.56$                9,872.96$                                 2.70$                10,412.89$                               

50803.03 Installation of topsoil [75mm] to areas of turf including water 
absorbing crystals

90716 m^2  90,716.00     2.08$              188,689.28$      2.08$                188,689.28$                            2.10$             190,503.60$                            1.28$                116,116.48$                            1.68$                152,402.88$                            

50852.01 Seed Mix - Woodland / Forest Mix [Shrub Seed Mix] 64.6375 kg   64.64             195.00$          12,604.31$        195.00$           12,604.31$                               198.00$        12,798.23$                               58.04$             3,751.56$                                 128.02$           8,274.89$                                 
50852.02 Seed Mix - Woodland / Forest Mix [Woody Seed Mix] 41 kg   41.00             195.00$          7,995.00$           195.00$           7,995.00$                                 203.00$        8,323.00$                                 79.81$             3,272.21$                                 141.41$           5,797.61$                                 
50860.01 Installation of organics blanket [Woody Seed Mix] 8,090.00      m^2  8,090.00       8.67$              70,140.30$        8.67$                70,140.30$                               8.50$             68,765.00$                               7.16$                57,924.40$                               8.95$                72,405.50$                               
50860.02 Installation of organics blanket [Shrub Seed Mix] 18,117.50    m^2  18,117.50     8.67$              157,078.73$      8.67$                157,078.73$                            8.50$             153,998.75$                            7.16$                129,721.30$                            8.95$                162,151.63$                            

50901.01 Installation of turf [Green Couch] Including supply and spread of water 
absorbing crystals

90716 m^2  90,716.00     5.04$              457,208.64$      5.04$                457,208.64$                            4.50$             408,222.00$                            4.69$                425,458.04$                            3.89$                352,885.24$                            

50951.01
Installation of planting [Wetland Planting Grass and Sedge - Viro Tube, 
4/m2, 100mm mulch depth including supply and spread of water 
absorbing crystals]

8176 conta 8,176.00       2.44$              19,949.44$        2.44$                19,949.44$                               4.50$             36,792.00$                               2.59$                21,175.84$                               2.93$                23,955.68$                               

50951.02
Installation of planting [Wetland Planting Grass and Sedge and Trees - 
Viro Tube/Native Tube, 4.16/m2, 100mm mulch depth including 
supply and spread of water absorbing crystals]

1633 conta 1,633.00       2.44$              3,984.52$           2.44$                3,984.52$                                 4.50$             7,348.50$                                 2.59$                4,229.47$                                 2.91$                4,752.03$                                 

50951.03
Installation of planting [Structured Planting - Native Tube, 1/m2, 
100mm mulch depth including supply and spread of water absorbing 
crystals]

2712 conta 2,712.00       2.44$              6,617.28$           2.44$                6,617.28$                                 7.50$             20,340.00$                               2.59$                7,024.08$                                 4.52$                12,258.24$                               

50951.04
Installation of planting [Median shrub planting - 200mm, 0.7/m2, 
100mm mulch depth including supply and spread of water absorbing 
crystals]

472 conta 472.00           11.78$            5,560.16$           11.78$             5,560.16$                                 22.50$           10,620.00$                               12.21$             5,763.12$                                 14.36$             6,777.92$                                 

50951.05 Installation of planting [Median edge planting - 140mm, 3/m2, 100mm 
mulch depth including supply and spread of water absorbing crystals]

8857 conta 8,857.00       7.21$              63,858.97$        7.21$                63,858.97$                               13.55$           120,012.35$                            6.35$                56,241.95$                               6.41$                56,773.37$                               

50951.06 Installation of planting [Bioretention Basin Sides - Native Tube, 
4.16/m2, including supply and spread of water absorbing crystals]

4508 conta 4,508.00       2.44$              10,999.52$        2.44$                10,999.52$                               5.50$             24,794.00$                               2.59$                11,675.72$                               2.55$                11,495.40$                               

50951.07 Installation of planting [Bioretention Basin Base - Native Tube, 5/m2, 
including supply and spread of water absorbing crystals]

9814 conta 9,814.00       2.44$              23,946.16$        2.44$                23,946.16$                               5.50$             53,977.00$                               2.59$                25,418.26$                               2.44$                23,946.16$                               
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50951.08 Installation of planting [25L Tree, 150mm depth mulch ring, including 
supply and spread of water absorbing crystals]

11 conta 11.00             69.72$            766.92$              69.72$             766.92$                                    220.00$        2,420.00$                                 66.37$             730.07$                                    57.50$             632.50$                                    

51051.01 Establishment period 1 lumps 1.00               20,514.00$    20,514.00$        20,514.00$     20,514.00$                               5,000.00$     5,000.00$                                 53,583.08$     53,583.08$                               41,452.77$     41,452.77$                               

51052.01P                Establishment period watering (Provisional Quantity) quantified for 
tender at 26,045kL

1 lumps 1.00               193,570.00$  193,570.00$      193,570.00$   193,570.00$                            60,000.00$   60,000.00$                               248,329.61$   248,329.61$                            193,101.87$   193,101.87$                            

51056.01 Monitoring period [3 Months] 1 lumps 1.00               10,816.00$    10,816.00$        10,816.00$     10,816.00$                               4,000.00$     4,000.00$                                 43,828.06$     43,828.06$                               46,662.09$     46,662.09$                               

51057.01P                Monitoring period watering (Provisional Quantity) quantified for 
tender at 3,280kL

1 lumps 1.00               33,280.00$    33,280.00$        33,280.00$     33,280.00$                               20,000.00$   20,000.00$                               31,065.47$     31,065.47$                               117,073.35$   117,073.35$                            

92004.01S                Installation of Jute Matting to Bioretention Basins(Refer to 
Supplementary:MRTS16)

3046.3 m^2  3,046.30       4.75$              14,459.87$        4.75$                14,459.87$                               5.20$             15,840.76$                               4.25$                12,946.78$                               4.79$                14,591.78$                               

92005.01S                Installation of Jute Matting to Wetland Areas(Refer to 
Supplementary:MRTS16)

312 m^2  312.00           5.81$              1,813.75$           5.81$                1,813.75$                                 6.50$             2,028.00$                                 4.25$                1,326.00$                                 6.69$                2,087.28$                                 

Sub Totals 1,725,670.87$  1,725,670.87$                    1,755,889.05$                    1,780,257.66$                    1,861,334.77$                    
100% 102% 103% 108%
100% 102% 103% 108%

0.00 -30,218.18 -54,586.79 -135,663.91
 No allowances for spoil removal, excavtion through rock

No allowances for night works 

Price Variance (from lowest, %):
Price Variance (from budget, %):
Price Variance (from budget, $):

Notes Additional $4000 for mob/demob
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