

Schedule of Rates


Contractor: Melissa Robertson Pty Ltd
Subcontractor RIVER CITY ACCESS AND SCAFFOLD PTY LTD

Job Address: Lot 8 Rees Court, Palm Beach QLD
Job Details: Supply and install 373 m2 of kwik stage Medium Density Scaffold for a duration of 4 weeks.
 Scaffolding to consist of 25 x 2.5m long sections with a total of 14 ties as per KwikStage details and AS/NZS1576.6

Item	Cost	Per	Quantity	Total
Scaffolding	\$13,385.00	Week	4	\$53,540.00
Setup Labour	\$40.00	Hour	30	\$1,200.00
Packdown Labour	\$40.00	Hour	24	\$960.00
Inspection	\$10.00	Item	1	\$10.00
Delivery	\$80.00	Item	1	\$80.00
Pickup	\$80.00	Item	1	\$80.00

4.2.6 TYING

Ties should be fixed in the appropriate position as the scaffold progresses. Generally, ties should be fixed in accordance with AS/NZS1576.6 as follows:



Signed Subcontractor:

Date:

Signed Contractor:

Date:

Schedule of Rates

Contractor: Melissa Robertson Pty Ltd
Subcontractor Mr Scaffold

Job Address: Lot 8 Rees Court, Palm Beach QLD


Job Details: Supply and install 373 m2 of kwik stage Medium Density Scaffold for a duration of 4 weeks.

Scaffolding to consist of 25 x 2.5m long sections with a total of 14 ties as per KwikStage details and AS/NZS1576.6

Item	Cost	Per	Quantity	Total
Scaffolding	\$9,250.00	Week	4	\$37,000.00
Setup Labour	\$40.00	Hour	30	\$1,200.00
Packdown Labour	\$40.00	Hour	24	\$960.00
Inspection	\$10.00	Item	1	\$10.00
Delivery	\$80.00	Item	1	\$80.00
Pickup	\$80.00	Item	1	\$80.00

4.2.6 TYING

Ties should be fixed in the appropriate position as the scaffold progresses. Generally, ties should be fixed in accordance with AS/NZS1576.6 as follows:



Signed Subcontractor:

Date:

Signed Contractor:

Date: